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SECTION B Supplies or Services and Prices
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0001 $ $
F/A-18 Wpns & EOIR Avionics Integr & Sys Eng Supp
CPAF - Services in accordance with Statement of Work titled "F/A-18 Weapons
and Electro-Optic/Infrared (EOIR) Avionics Integration and System
Engineering Support", dated 17 September 2002, for the period of 01 October
2002 through 31 March 2005.
SEVERABLE
See Exhibit A ESTIMATED COST $3,465,335.00
ITEMNO SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
000101 00 $0.00 $0.00

For Navy Accounting Purposes Only
COST - ACRN AA Funded Amount
MILSTRIP N60530-2266-ECEN

ACRN AA Funded Amount $100,000.00
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
000102 00 $0.00 $0.00

For Navy Accounting Purposes Only
COST - ACRN AB Funded Amount
MILSTRIP N60530-2266-EDEN

ACRN AB Funded Amount $176,200.00
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
000103 00 $0.00 $0.00

For Navy Accounting Purposes Only
COST - ACRN AC Funded Amount
MILSTRIP N60530-2266-EEEN

ACRN AC Funded Amount $114,000.00
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SECTION C Descriptions and Specifications

Contract No. N68936-00-D-0022
Task Order No. 0026
Revision: 9/17/2002 final

STATEMENT OF WORK

F/A-18 WEAPONS AND ELECTRO-OPTIC/INFRARED (EOIR) AVIONICS
INTEGRATION AND SYSTEM ENGINEERING SUPPORT

1.0 BACKGROUND AND GENERAL SCOPE OF WORK

1.1  BACKGROUND:

The Naval Air Warfare Center, Weapons Divisions (NAWCWD), China Lake, Mission and Sensors Systems
Division supports the F/A-18 Integrated Product Team (IPT) by providing systems engineering and analysis for
F/A-18 weapons and avionics integration. Multiple variations of the US F/A-18 are to be supported. The F/A-18
A/B (aircraft production Lot9 and below) and C/D versions (Lot 10 to Lot 21, including Night Attack and
reconnaissance variations) will be fully supported at China Lake. China Lake will support the manufacturer for the
primary avionics integration and software development and perform verification and validation testing for the
F/A-18 EfF versions (Lot22 and above). Team responsibilities include technical support, verification, and
releasability test support to various Foreign Military Sales (FMS) customers as defined by FMS contracts between
the customer and the Chief of Naval Operations.

This is a follow-on to Task Order 0006, Contract N68936-00-D-0022.

1.2 GENERAL SCOPE OF WORK:

This Statement of Work (SOW) addresses weapons and avionics integration for the F/A-18 aircraft, including FMS
customers. The Contractor, as a member of the F/A-18 Advanced Weapons Laboratory (AWL) Integrated Project
Team (IPT), shall provide evaluation, verification and validation, integration, and system engineering support for the
F/A-18 Air-to-Ground, Air-to-Air, and Electro Optical Infrared (EOIR) weapons and avionics systems, both foreign
and domestic. The scope of this Task Order (TO) includes document reviews; Test Plan development; Test
Procedure development; Launch Acceptability Region (LAR) studies; lab, ground, and range testing; flight test
support; Earned Value cost tracking; and systems engineering during Design and Development (D&D) and
Verification and Validation (V&V) testing.

The Contractor’s efforts will include working with the F/A-18 Software Configurations Sets (SCS) and Operational
Flight Programs (OFP) for the assigned F/A-18 variant. The term OFP is used to refer to a single software load in a
single processor, whereas SCS is used to refer to an aggregation of OFPs.
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The Contractor, as a member of the F/A-18 AWL Integrated Project Team (IPT), will be provided access to all

Government reference materials required to perform the tasked efforts.

See reference 2.2(al) relative to undefined acronyms.

2.1 SPECIFICATIONS, STANDARDS, AND HANDBOOKS:
a) MIL-STD 1760 Aircraft/Store Electrical Interconnection System

2.2 OTHER DOCUMENTS, DRAWINGS, AND PUBLICATIONS:

a) F/A-18 SCS/OFP Development Schedules (latest version)

b) F/A-18 Computer Resources Life Cycle Management Plan

c) F/A-18 System Upgrade Software Development Plans (SDPs)

d) Operation of F/A-18 Avionics Subsystems Manuals for A/B, C/D, and E/F
Aircraft Models " Blue", "Grey", and “GOLD” Books

e) F/A-18 NATOPS Manuals

) F/A-18 Tactical Manuals

g) F/A-18 Functional Requirements Documents (FRDs)

h) F/A-18 Systems Segment Design Documents (SSDDs)

i) F/A-18 Requirements Change Specifications (RCSs)

» Test and Evaluation Master Plan S0201-02 for F/A-18 Software and
Qualification Testing

k) EOIR/WSI Standard Operating Procedures (SOP)

D NAWCWPNSINST 3960.4 Project Test Plans for Test of Air Vehicles,
Weapons, and Instalied Systems

m) F/A-18 Interface Design Documents (IDDs)

n) F/A-18 Computer Program Performance Specification (CPPSs)

0) F/A-18 Version Description Documents (VDDs)

p) F/A-18 Standardized Flight Card Memorandum

Q F/A-18 Subsystem Interface Control Documents/Sheets (ICD/ICSs)

r) F/A-18 Mission Computer OFP Database Catalog - Internals/Externals

s) F/A-18 Super Cumulative Cross Reference

t) F/A-18 MUX Bus Word Listing (MBWL)

u) F/A-18 Module Flowcharts

v) F/A-18 Flight Test Plan (FTP) Format

w) F/A-18 Test Integration Plan (TIP) Format
(replaces the F/A-18 Engineering Test Plan Format

x) NWC TM 6928 F/A-18 Software Tailoring Plan

y) Visible National Imagery Interpretability Rating Scale (NIIRS) - March
1994

z) Advanced FLIR Performance Specification

aa) Advanced FLIR Statement of Work

ab) Advanced FLIR Test and Evaluation Master Plan (TEMP)

ac) Task Team Process for Block/Product Development
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ad) F/A-18 Stores Management Systems Hardware Diagrams
ae) F/A-18 Weapons Loading Procedures
af) Navy 500 Series Publications
ag) NAWCWPNS-F/A-18-MBMT/SE-PRCS F/A-18 AWL Management and
Systems Process Manual, 5/16/96
ah) OPNAVINST 5000.42D T&E Policy and Procedures, Encl. (13)
ai) F/A-18 Avionics System Integration Requirements Documents (ASIRDs)
aj) F/A-18 Integration Test Documents (ITDs)
ak) F/A-18 Program Performance Specifications (PPSs)
al) AWL Acronym List
am) Government Points of Contact, Contract N68936-00-D-0022
an) F/A-18 Task Team Test Plans
ao) F/A-18 Flight Test Schedules

3.0 REQUIREMENTS

The potential Contractor tasking defined herein are individual elements within large Software Configuration Set
Projects being developed by Integrated Government/Contractor Project Teams at the NAWCWD, China Lake, CA.
The critical interoperability between the individual Project elements will require the Contractor to engage in
frequent (usually daily) interaction with other Project Team members at the NAWCWD, China Lake. The proposed
tasking related to testing defined herein will require knowledge of and use of the unique F/A-18 test laboratory
facilities at the NAWCWD, China Lake and on-site monitoring of flight test events flown by F/A-18 test aircraft
located at the NAWCWD, China Lake.

3.1 SYSTEMS ENGINEERING AND INTEGRATION:

The Contractor, as a member of the F/A-18 AWL Integrated Project Team (IPT), shall provide weapons/avionics
systems engineering and integration (as defined in Sections 3.1.1 - 3.1.6) for domestic and FMS F/A-18 aircraft,
including definition of requirements, analysis, and test. Weapons and avionics systems (foreign and domestic)
currently supported by this TO include:

--  Targeting Forward Looking Infrared Pods (FLIR/LTD/R/LST AN/AAS-38, AN/AAS-38A,
AN/AAS-38B, and AN/AAS-46)

--  Navigation Forward Looking Infrared Pod (NAVFLIR AN/AAR-5 and AN/AAR-55)
-~ Laser Detector and Tracker/Strike Camera Pod (LDT/SCAM AN/ASQ-173)

- Advanced Tactical Airborne Reconnaissance System (ATARS)

--  RUG-II SAR

-~ Electro-Optical Long Range Oblique Photography System (EOLOROPS)

--  Advanced FLIR (ATFLIR)

== Air-to-Ground Smart Weapons (AGSM) (BRU-55, JSOW, JDAM, SLAM, SLAM ER, HARM,
Harpoon, Maverick, Walleye, and JASSM)

--  Advanced Data Link Pods (AN/AWW-13 and AN/AWW-9)

-~ Air-to-Ground Free Fall (AGFF) (MKS82 Series Bombs, LGBs, Rockets, Guns, Flares Decoys, and
Mines)

--  Shared Reconnaissance Pod (SHARP)
- Air-to-Air Missiles (AMRAAM/ACE, Sidewinder/9X, Sparrow, and ASRAAM)
- Gun
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--  Joint Helmet Mounted Cueing System (JTHMCS)
--  Multi-Sensor Integration (MSI)
--  Other Developmental Systems

Specific systems and SCS/OFPs may be assigned by Technical Direction Letters (TDLs), approved by the
Contracting Officer’s Representative (see ref. 2.2(am)). Schedules and work performance shall be in accordance
with the “F/A-18 SCS/OFP Development Schedules” (ref. 2.2(a)), “F/A-18 Computer Resources Life Cycle
Management Plan” (ref. 2.2(b)), “F/A-18 System Upgrade Software Development Plans” (ref. 2.2(c)), “F/A-18
AWL Management and Systems Engineering Process Manual” (ref. 2.2(ag)), and the “Task Team Process for
Block/Product Development” (ref.2.2(ac)). The Contractor shall document assignments in the Monthly
Progress/Status Report (CDRL B001).

3.1.1 System Testing: For assigned systems and SCS/OFPs and IAW ref. 2.2(k), the Contractor shall conduct
laboratory, ground, and flight testing, test design, Test Procedure development, test preparation, test
coordination, test conduct and monitoring, and post-test data collection and reporting to evaluate system
and subsystem operation during the development and validation process. The objective of the evaluation
shall be to determine if design objectives have been achieved in accordance with the Functional
Requirements Documents (ref. 2.2(g)) and that retained functions continue to operate properly.
References for this effort (including retained functions) include using “Operation of F/A-18 Avionics
Subsystems Manuals for A/B,C/D, and E/F Aircraft Models "Blue", "Grey", and “GOLD” Books”
(ref. 2.2(d)), “F/A-18 NATOPS Manuals” (ref. 2.2(e)), and “F/A-18 Tactical Manuals” (ref. 2.2(f)) in
regards to the operation of the weapons and avionics systems (typical examples: FLIR, ATFLIR,
NAVFLIR, LDT/SCAM, ATARS, SHARP, EOLOROPS, AN/AWW-13 pod, MSI, EMSI, Air-to-Air
missiles, AGFF, and AGSM). See Sections 3.1.1.1 - 3.1.1.9 for further definition of the efforts to be
performed and the products to be delivered.

Non-local travel (including domestic and/or foreign travel) may be required to participate in design and
peer reviews, technical coordination and requirements definition meetings, and test efforts.

Specialized training in areas of data collection and analysis, laboratory/ground/aircraft test methodology,
and Systems Theory and Operation may be required for Contractor employees. This training may
include classes that involve enhancing current levels of expertise in state of the art systems/new |
technology. |

This task may require the use of a Government vehicle to transport test equipment to/from the flight line
area.

3.1.1.1The EOIR and Weapons Systems Integration (WSI) Task Teams are responsible for generating
their respective subsections of the Master SCS/OFP Block upgrade Flight Test Plans (FTP)
(ref. 2.2(v)) and Test Integration Plans (TIP) (ref. 2.2(w)) (“Master” maintained by the F/A-18
IPT).

After review of SCS/OFP requirements as specified in the Functional Requirements Documents
(ref. 2.2(g)), the Contractor shall informally discuss proposed test objectives for both the FTPs and
TIPs with the Government’s Task Order Technical Assistant (TA, see ref. 2.2(am)) during a work
coordination meeting. Test objectives shall fully validate new and retained SCS/OFP functions.
SCS/OFP requirements are defined in the “F/A-18 SCS/OFP Development Schedules”

(ref. 2.2(a)), “F/A-18 Functional Requirements Documents” (ref. 2.2(g)), “F/A-18 Systems
Segment Design Documents” (ref. 2.2(h)), “F/A-18 Requirements Change Specifications”

(ref. 2.2(i)), “Test and Evaluation Master Plan S0201-02 For F/A-18 Software and Qualification
Testing” (ref. 2.2(j)), and F/A-18 Software Tailoring Plan (ref. 2.2(x)). Upon approval of the
informally proposed test objectives (as documented in recorded Minutes of the work coordination
meeting), the Contractor shall use these test objectives to write FTP and TIP subsections that will
be incorporated into the Advanced Weapon Laboratory (AWL) IPT Engineering and Flight Test
Plans. Format and content requirements for these plans are contained in the “EOIR Standard
Operating Procedures” (ref. 2.2(k)), “NAWCWPNSINST 3960.4” (ref. 2.2(1)), “F/A-18 Flight
Test Plan Format” (ref. 2.2(v)), “F/A-18 Test Integration Plan Format” (ref. 2.2(w)), and
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OPNAVINST 5000.42D T&E Policy and Procedures™ (ref. 2.2(ah)). Contractor generated
subsections shall be provided to the designated Task Team Lead (CDRL B002). Product deliveries
shall be made in accordance with the latest version of the SCS/SCS/OFP development Schedules
(ref. 2.2(a)) and approved Test Integration Plans. Periodic updates to the Schedules/Plans will be
provided by the Government at weekly work coordination meetings. Contractor status on approved
FTPs and ETPs shall be reported verbally at weekly work coordination meetings and in the
Monthly Progress/Status Report (CDRL B001).

1t is projected that 4 FTPs/TIPs will be assigned each year of the Task Order.

3.1.1.2The Contractor shall develop system/functional Developmental Test Procedures (DTP)

(CDRL B003) to verify new functional requirements specified in SCS/OFP unique “F/A-18
Systems Segment Design Documents” (ref. 2.2(h)), *“F/A-18 Interface Design Documents”

(ref. 2.2(m)), and “F/A-18 Requirements Change Specifications” (ref. 2.2(i)). The Contractor
shall develop Integrated Test Procedures (ITP) (CDRL B004) to validate new functional
requirements specified in SCS/OFP unique “F/A-18 Functional Requirements Documents”

(ref. 2.2(g)) as well as retained functions specified in SCS/OFP unique “F/A-18 Computer
Program Performance Specification” (ref. 2.2(n)) and “Operation of F/A-18 Avionics
Subsystems Manuals for A/B, C/D, and E/F Aircraft Models "Blue" and Grey" Books” (ref. 2.2(d)).
DTPs and I'TPs shall be generated in accordance with the “EOIR Standard Operating Procedures”
(ref. 2.2(k)). The Contractor shall perform validation of the Test Procedures by comparison to
SCS/OFP unique F/A-18 Computer Program Performance Specification requirements and to the
“Blue", "Grey", and “GOLD” Books (refs. 2.2(n) & (d)). Validated DTPs and ITPs shall be
electronically entered into the F/A-18 Test Procedure Database. Once approved, as specified in the
appropriate CDRL, the Procedures shall be electronically entered into the F/A-18 Test Procedure
Computer Database. This task shall be initiated by and products delivered in accordance with the
SCS/OFP Development Schedules (ref. 2.2(a)). Periodic updates to the Schedules will be provided
by the Government at weekly work coordination meetings. Contractor status on assigned DTPs and
ITPs shall be reported verbally at weekly work coordination meetings and in the Monthly
Progress/Status Report (CDRL B001).

It is projected that 4 DTPs and 2 ITPs will be assigned for each year of the Task Order.

3.1.1.3The Contractor shall perform validated Lab and Ground Test Procedures (DTPs and ITPs) on

SCSs/OFPs in accordance with Government approved Test Integration Plans (TIPs) (ref. 2.2(w)),
Integrated Test Schedules, F/A-18 Weapons Loading Procedures (ref. 2.2(ae)), and F/A-18
Version Description Documents (ref. 2.2(0)). The Contractor may use as reference material for
avionics equipment the “Navy 500 Series Publications” (ref. 2.2(ad)). Test activity shall be
documented electronically within one working day using Test Execution (TEX) Report. SCS/OFP
and lab problems shall be documented electronically using System Anomaly Reports (SARS).
TEXSs and SARs shall be entered directly in the F/A-18 TEX and OPS electronic databases. This
task shall be initiated by and performed in accordance with the SCS/OFP Development Schedules
(ref. 2.2(a)) and approved Test Integration Plans (ref. 2.2(w)). Periodic updates to the
Schedules/Plans will be provided by the Government at weekly work coordination meetings.

It is projected 8 SCS/OFPs (4 USN and 4 FMS), will be assigned per year, affecting all systems.

This task may require the use of a Government vehicle to transport test equipment to/from the flight
line area.

3.1.1.4The Contractor shall develop and write Flight Test Cards (CDRL B005) in accordance with
F/A-18 standardized flight card format (ref. 2.2(p)) and the Government approved Flight and
Engineering Test Plan. In accordance with the Test Plan and EOIR Standard Operating Procedures
(ref. 2.2(k)), the Contractor shall conduct the flight brief/debrief, monitor the flight, and conduct
initial and in-depth post flight data analysis to determine whether test objectives were achieved and
to document anomalies. The Contractor shall electronically document test activity and initial data
analysis (review of flight video) within 24 hours using Test Execution (TEX) Reports. The analysis
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shall be to make an initial assessment whether the test objectives were met and to document
anomalies. TEXs and SARs shall be entered directly in the F/A-18 TEX and OPS electronic
databases. Specific flight responsibilities will be published on a weekly basis prior to the Flight
Test Planning Meeting. The Contractor shall electronically document in-depth data analysis within
10 working days using TEX forms or Flight Test Reports as specified in EOIR Standard Operating
Procedures (ref. 2.2(k)). This analysis shall be to make an in-depth assessment whether the test
objectives were met and to document anomalies. This task shall be initiated by and performed in
accordance with the SCS/OFP Development Schedules (ref. 2.2(a)) and approved Engineering Test
Plans. Periodic updates to the Schedules/Plans will be provided by the Government at weekly work
coordination meetings.

It is projected that 8 SCS/OFPs will be assigned per year.

This task may require non-local travel (domestic and/or foreign) in support of flight test activities.

3.1.1.5The Contractor shall perform avionics, sensor, and targeting systems performance analysis
(CDRL B006) for the EOIR, A/A, AGFF, and AGSM systems. The Contractor shall use
MIL-STD 1760, “Aircraft/Store Electrical Interconnection System” (ref. 2.1(a)), “F/A-18
Subsystem Interface Control Documents/Sheets” (ref. 2.2(q)), “F/A-18 Mission Computer
SCS/OFP Database Catalog - Internals/Externals” (ref. 2.2(r)), “F/A-18 Super Cumulative Cross
Reference” (ref. 2.2(s)), “F/A-18 MUX Bus Word Listing” (ref. 2.2(t)), “F/A-18 Module
Flowcharts” (ref. 2.2(u)), “NIIRS” (ref. 2.2(y)) along with flight and ground test data to
characterize system performance. This analysis shall determine if systems meet requirement
thresholds specified in the “F/A-18 Functional Requirements Documents” (ref. 2.2(g)) and “Test
and Evaluation Master Plan S0201-02 For F/A-18 Software and Qualification Testing” (ref. 2.2(j)).

It is projected 8 SCS/OFPs will be assigned per year, affecting all assigned systems.

3.1.1.6The Contractor shall become familiar with the data collection systems (various flight data
instrumentation systems available on AWL-owned F/A-18 aircraft), lab test facilities at the F/A-18
AWL, and supporting data reduction facilities and the multiple data preparation processes to
support testing. The Contractor shall provide informal comments with regard to efficiency and
technical capability of the current systems and recommended methods to remedy or improve them.
Contractor comments shall be reported at weekly work coordination meetings and in the Monthly
Progress/Status Report (CDRL B001).

3.1.1.7The Contractor shall verify the operability of flight test assets for suitability to the Flight Test Plan
requirements (ref. 2.2(an)) and the procedures of reference 2.2(k). Assets to be verified by the
Contractor will be assigned via a tasking document deposited in the Contractor Task Leader’s
“In-Box” or via EMail. The tasking notification will define the completion date. The results of the
readiness testing shall be documented in a Test Readiness Report (CDRL B00OA).

It is projected that approximately 200 test assets will require operability testing per year.

3.1.1.8The Contractor shall verify the operability of flight test assets for suitability to the Flight Test Plan
requirements (ref. 2.2(an)) and the procedures of reference 2.2(k). Assets to be verified will be
identified in F/A-18 flight test schedules (ref. 2.2(a0)) on the F/A-18 AWL computer server.
Operability verification shall be completed not less than 2 hours prior to delivery of the test asset to
the flight test aircraft. The results of the readiness testing shall be documented in a Test Readiness
Report (CDRL B00A). Operability test failures shall be verbally transmitted to the cognizant Flight
Test Engineer (identified in ref. 2.2(a0)). Additionally, for operability test failures, the Contractor
shall notify the Government TA (ref. 2.2(amy)), with a disposition recommendation.

It is projected that approximately 400 test assets will require operability testing per year.

3.1.1.9Disposition recommendations (see Section 3.1.1.8) may require the support of this Task Order.
‘When such disposition recommendations are approved by the Government via notification in the
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Contractor’s Task Leader’s “In-Box” or Email, the Contractor shall proceed with the approved
disposition. The tasking notice will identify completion date.

It is projected that approximately 30 failed test assets will require disposition per year.

3.1.2 System Anomaly Reports (SARs): The Contractor shall review anomalies documented by SARs to
determine if they are evidence of SCS/OFP, lab, or Test Procedure problems. Specific SARs to be
reviewed by the Contractor will be provided in the Task Leader’s (TL’s) “in-box”. The Contractor shall
document SAR assignments in the Monthly Progress/Status Report (CDRL B001). The Contractor shall
verbally report results of SAR investigations and recommend disposition of SARs at weekly work
coordination meetings. Depending on initial results reported by Contractor, the Contractor may perform
an in-depth analysis (CDRL B006) in accordance with a TDL which specifies requirements and schedule
dates. The Contractor shall investigate SARs identified to Test Procedure problems to isolate the cause
or causes. If approved by the Government (documented in coordination meeting minutes or by electronic
mail message to the TL), the Contractor shall correct the reported Test Procedure problems. For SARs
identified as SCS/OFP problems, the Contractor shall verify that corrections have been successfully
incorporated into the SCS/OFP by performing appropriate DTPs, ITPs, and flight testing of the corrected
software. This task shall be initiated by and performed in accordance with SCS/OFP Development
Schedules (ref. 2.2(a)) and Engineering Test Plans. Periodic updates to the Schedules/Plans will be
provided by the Government at weekly work coordination meetings.

It is projected that 160 SARs will be assigned per year.

3.1.3 Technical Documentation Review Support: The Contractor shall review and/or analyze assigned
technical documentation deposited in the TL’s “in-box”. The document will be accompanied by a Work
Transmittal defining the review/analysis objective, applicable resource materials, additional Report
distribution, and required Report delivery date (as applicable). When an SCS/OFP Development
Schedule is specified as the source of the required delivery date, the Contractor shall perform their
review/analysis in accordance with the SCS/OFP Development Schedules (ref. 2.2(a)). Periodic updates
to SCS/OFP Development Schedules will be provided by the Government at weekly work coordination
meetings.

The Contractor shall document their review in a Review/Recommendations Report (CDRL B007). The
Contractor shall recommend acceptance of/or corrective action to documents reviewed.

The Contractor’s review/analysis assignments may include:

--  Review of briefing materials for technical accuracy, spelling/grammatical errors, etc.

--  Review of technical documents to identify technical errors in design and analysis of satisfaction of
design requirements. Design reference documents include references 2.2 (a) - (ak) and related
System Trouble Reports (STRs) identified on the Work Transmittal.

The Contractor shall document assignments in the Monthly Progress/Status Report (CDRL B001).

The Contractor shall attend peer review meetings (when invited by electronic mail message from the TA
(see ref. 2.2(am)) to the TL) to determine if design disclosure documents are complete and information is
compliant with applicable system requirements. The Contractor may attend design and integration
meetings or test events as required to gather information necessary to support their review and analysis.
The F/A-18 on-line meeting and test schedules will be available to the Contractor (including
identification of non-local sites).

The projected documents to be reviewed {and projected number of each that may be assigned per year}
include:
--  Government-developed briefing materials {5}. Typical examples include:

Operational Test Readiness Review (OTRR),

SCS/OFP Release Reviews (RR),

System Integration Test Release Reviews (SITRR),

Operational Advisory Group (OAG),




N68936-00-D-0022
0026
Page 11 of 33

System Configuration Review Board (SCRB),
Program Management Focus (PMF),
Hornet Executive Steering Committee (HESC).

--  Operation of F/A-18 Avionics Subsystems Manuals for A/B, C/D, and E/F Aircraft Models "Blue"
and Grey" Books (ref. 2.2(d)) {3}

--  Test and Evaluation Master Plan (ref. 2.2(j)) {1}

-~ F/A-18 Functional Requirements Documents (FRDs) (ref. 2.2(g)) {3}

-~ F/A-18 Systems Segment Design Documents (SSDDs) (ref. 2.2(h)) {4}

--  F/A-18 Requirements Change Specifications (RCSs) (ref. 2.2(i)) (S5}

--  F/A-18 Interface Design Documents (IDDs) (ref. 2.2(m)) {3}

--  F/A-18 Computer Program Performance Specification (CPPSs) (ref. 2.2(n)) {2}
--  F/A-18 Version Description Documents (VDDs) (ref. 2.2(0)) {4}

--  Advanced FLIR Performance Specification (ref. 2.2(z)) {1}

--  Advanced FLIR Statement of Work (ref. 2.2(aa)) {1}

--  Advanced FLIR Test and Evaluation Master Plan (TEMP) (ref. 2.2(ab)) {1}
--  Test Integration Plans (TIPs) (ref. 2.2(w)) {5}

--  SCS/OFP Design Documents {1}

--  SCS/OFP white papers (paper studies for enhancements to current A/A designs) {1}
-- Avionics Analysis Memos {1}

This task may require non-local travel (domestic and/or foreign) to attend design review meetings and to
gather technical data.

3.1.4 ATARS / SHARPS T .ab Support: The Contractor shall review assigned technical documents (deposited
in the TL’s “in-box™) related to the following equipment: Squadron Ground Station (SGS),
Reconnaissance Special Test Equipment (STE), Common Imagery Ground Station/Software (CIGS/S),
and the EOIR Test Display Station. The review shall consist of: (1) review of proposed upgrades
(software or hardware) to ensure compatibility with F/A-18 Subsystem Interface Control Documents
(ref. 2.2(q)), and (2) provide recommendations on analysis methods and tools. The Contractor shall
recommend acceptance of/or corrective action relative to documents reviewed (CDRL B007). The
Contractor shall document assignments in the Monthly Progress/Status Report (CDRL B001).

It is projected that 4 documents will be assigned per year.

This task may require non-local travel (domestic and/or foreign) to attend design review meetings and
gather technical data.

3.1.5 Eamned Value Data: The Contractor shall enter task completion data into the existing Government
Earned Value database in accordance with the on-screen instructions. Data entry shall be completed not
more than three work days after completion of each task of this Task Order that is tracked by the Earned
Value database.

3.1.6 Launch Acceptability Region (LAR) Studies: The Contractor shall perform a LAR comparison study for
assigned A/A Systems and SCS/OFPs. This may include updates of previously conducted LAR studies.
The study shall include a comparison of the F/A-18 mechanized LAR with the 6-Degree Of Freedom
(6-DOF) truth model. The comparison study shall be based on the Government-provided launch profiles
and F/A-18 laboratory data. The Government will also provide the math flows and supportive data for
the appropriate SCS/OFPs to be evaluated. The Contractor shall document each Study, including an
analysis of the LAR results, in an Analysis Report (CDRL B006). The Contractor shall use the
Government-furnished Missile Launch Acceptability Region Simulation (MLARS) and shall produce
LAR comparison plots (CDRL B008) for each launch profile specified in a TDL, approved by the COR
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(see ref. 2.2(am))). The Contractor shall conduct Simulation Laboratory tests related to assigned LAR
studies to verify proper software coding operations.

It is projected that approximately one (1) study will be assigned per year of the Task Order.

This task may include requirements that prior modeling conditions be duplicated exactly, in order to
verify that software changes based upon the prior modeling have had the desired result. Some past LAR
modeling was performed with unique software that is not available to the Government. Tasking under
this SOW Section includes comparison studies of software revisions that will require the Contractor to
exactly duplicate prior modeling. Such a requirement will be identified in the tasking TDL.

This task may require non-local travel (domestic and/or foreign) to attend technical review meetings and
to gather technical data.

3.2 CONTRACTOR’S TASK LEAD (TL):

The Contractor’s TL shall attend on-site weekly work coordination meetings with the Government’s Technical
Assistant (TA, see ref. 2.2(am)) at a time and place to be mutually agreed between the TA and TL.

33 MEETINGS AND TRAVEL REPORTING

The Contractor shall participate in weekly work coordination meetings by verbally reporting status of assigned
on-going tasks. The Contractor shall travel to attend non-local peer reviews, requirement preparation/reviews,
technical coordination meetings, and test events required by the requirements of this SOW and the SCS/OFP
Development Schedules (ref. 2.2(a)). The Contractor shall prepare informal Meeting Notes and a Trip Report for
any non-local meetings or test events attended. (CDRL B009).

34 MONTHLY PROGRESS/STATUS REPORT:

The Contractor shall deliver a Monthly Progress/Status Report (CDRL B001) no later than 9 working days after the
close of each monthly accounting period. The Report shall include a summary of work performed for each task,
problems encountered, problems solved, trips made, current schedules, and cost information. Cost information shall
include monthly and cumulative funds/hours expended and a trend analysis graph depicting actual and planned
expenditures. Tasking initiated by Technical Direction Letter (TDL) shall be documented. Additional information
shall be provided as specified elsewhere in this Statement of Work.
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SECURITY SERVICING AGREEMENT
BETWEEN
SECURITY COORDINATOR
F/A-18 WEAPON SYSTEM SUPPORT ACTIVITY (WSSA) IPT
AND
FACILITY SECURITY OFFICER
EER SYSTEMS INC.

Ref.  (a) SECNAVINST 5510.36
(b) NAWCWPNINST 5510.30
(c) DoD 5220.22-M (NISPOM)

Encl: (1) Statement of Work (Security Requirements)
(2) Security Agreement

1. This agreement establishes contractual follow on guidelines in enclosure (1) on the provisions of
security functions performed by EER Systems Inc in support of the F/A-18 WSSA IPT (411 100D) contract
number N68936-00-D-022, Task Order _ 0026 _ at China Lake (CL). The previous D.Q. was 0006.

2. Security procedures in Room[ "IBuilding]  7Jand Building[" ZJChina Lake, will
be pursuant to references (a) through (c) and this agreement.

JUDITH K. SMITH
CONTRACTING OFFICER
FOR SECURITY MATTERS
CODE 741100D, NAWCWPNS
CHINA LAKE, CA 93555-6100

MARGO DiDOMENICO MARY ANNE ARNOLD,
SECURITY COORDINATOR EER SYSTEMS INC.

(CODE 45D000D), NAWCWPNS FACILITY SECURITY OFFICER
CHINA LAKE, CA 93555-6100 330 E. RIDGECREST BLVD

RIDGECREST, CA 93555

Ce)(2)
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SECURITY PROCEDURES
FOR -
STATEMENTS OF WORK

I-7 SECURITY REQUIREMENTS

a. The work to be performed under this contract as stated in the DD Form 254, Attachment number
05 involves access to and handling of classified material up to and including SECRET.

b. Classified documents that will be shared between the contractor and government employees will

be stored in container(s). The containers are located in buildin{ Jgerial number| Jand
bldgl  _Jhbar code_  “Jand bar code] Jlocated in room™  Jbar code(” “Jlocated
inside room{_  "Jand e combination for N

c. Security procedures for shared use of government security containers and classified material are
as follows:

1. Standard Forms (SF) 702 are to be properly completed when opening and closing containers,
the form will be initialed and the date and time of the day noted.

2. Persons in possession of classified material shall follow procedures which ensure that
unauthorized persons do not gain access by sight or sound.

(@) Classified information shall not be removed from security containers except in the
performance of official duties. Classified information removed from storage shall be in the possession of
or under the direct supervision of authorized persons or secured in authorized containers when not in
use.

(b) Classified documents removed from storage will be kept under constant surveillance
and covered with a cover sheet. Cover sheets shall be used on secret and confidential documents-
Standard Form (SF) 704 for Secret and Standard Form (SF) 705 for confidential. Classification stickers
will be used on classified electronic media Standard Form (SF) 710 for Unclassified, Standard Form (SF)
708 for Confidential and Standard Form (SF) 707 for Secret

(c) Classified information shall not be discussed with or in the presence of unauthorized
persons. Particular care must be taken when there are visitors or workmen present. Escorts must alert
fellow workers when visitors or workman are in the area. Classified information shall not be discussed in
the vicinity of open doors or windows and where discussions may be overheard over telephones or
through heating and cooling vents.

(d) Preliminary drafts, carbon sheets, magnetic media, typewriter/printer ribbons, plates,
stencils, stenographic notes, worksheets, and all similar items used to produce classified information will
be safeguarded as classified material.

3. Persons who have access to the combinations of security containers must provide the
Department Security Coordinator the information required to complete a SF 700. Personnel who have
access to security containers must sign the privacy act advisement on the reverse side of the SF 700.

4. Classified material removed from and returned to the container shall be logged using the log
sheet filed in the front of each file drawer.

5. Classified material shall not be reproduced, destroyed, transferred, or removed from
authorized work areas.

Co)(2)
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6. A document listing all classified documents contained in the container shall be located in the
locking drawer of all shared access security containers. *The contractor appointed as security point of
contact per paragraph |-7 below” is responsible for keeping this list current.

7. Hand-carried classified information on-Station, China Lake will be accomplished as follows:
(a) Within the NAWC/NAWS airfield vicinity in accordance with paragraph 2(b).

(b) Material will be transported to and from test sites and to and from codes within 450000D,
and 410000D. Classified material will be double wrapped when transported by automobile.
Transportation of classified information by foot requires a cover sheet or folder (see paragraph 2 (b)) and
an outer wrapping. If the classified material is capable of being wrapped in plain brown envelopes, it will
be wrapped as such. Wrapping will be secured with brown paper tape (reinforced paper tape is
preferred). A combination lock briefcase may substitute for the outer wrapping. The tape manufacturer's
covering of the tape is considered the inside wrapping for magnetic media. The contractor may contact
the Department Security Coordinator for additional guidance..

(c) Obtain appropriate hand carry documentation from the Contractor's Facility Security
Officer.

8. If emergency evacuation (fire, earthquake, etc.) of the work space is required, classified
information will be secured provided it can be secured safely without injury or loss of life. If there is any
personal danger, the material will be left in place and the area evacuated. If classified material is left
unsecured this information will be immediately reported to the government official in charge at the
assembly area.

d. Security procedures for key/key card control.

Keys/key cards will be issued by the appropriate key custodian. Keys/key cards will be
signed for using appropriate log forms. Contractors will report to the key custodian missing/lost keys.
Keys/key cards will be returned to the key custodian when no longer needed. The FSO of the contractor
will be provided a copy of the key log or other documentation to identify contractor individuals who have
been issued keys/key cards.

e. Security procedures for violations and infractions.

1. All security violations shall be immediately reported to the Department Security Coordinator
and Contractor Facility Security Officer. A violation is any violation of security procedures which subjects
classified information to.compromise. Classified information is subjected to compromise whenever it is
left unattended or unsecured.

2. Persons contacted as the responsible person, per the SF 700, after non-duty hours, shall
respond to the work space and inventory all classified documents stored in the container. The results of
the inventory including all missing documents will be immediately reported to the Police (Physical
Security) Division, Code 841000D (939-8372). Additionally, the Government Department Security
Coordinator, Contractor Facility Security Officer, and the Information Security Division, Code 741000D/E
will be advised immediately at the beginning of the next work day.

f.  Security procedures for security checks

1. Whenever the workspace is to be left unoccupied for any period of time, a security check
shall be conducted. Workspace is considered unoccupied when itis not under constant surveillance by
authorized personnel.
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(@) Normally contractor personnel are not permitted in government buildings unless
Government personnel are present. However, if a situation arises where a contractor is the last person to
leave the area, the following procedures are applicable.

(b) Each individual shall ensure that his or her working area is secure by checking the
working area for classified material. Areas checked shall include desk tops, tops of filing cabinets and
security containers, working trays and baskets, computers, reproduction machines, fax machines,
shredders, etc. All classified materials including classified waste identified in paragraph I-7 C.2 (d) must
be secured in authorized containers.

(c)  All security containers will be locked by rotating the dial of the combination lock at least
four complete turns in one direction and checking each drawer to ensure that it is securely locked in
place. This locking shall be documented using the SF 702 posted on or near the security container. If
there is a person other than the individual who locked the container available, he/she shall be requested
to check the container by repeating the locking process and completing the “checked by* column. if no
one is available other than the person who locked the container, he/she shall perform the checking
process as a separate and distinct action and complete the "checked by” column.

2. Normally contractor personnel are not permitted in government buildings after hours unless
Government personnel are present. Government personnel will assume responsibility for securing the
building at the end of the workday. However, if a situation arises where a contractor is the last person to
leave the building, the following procedures are applicable.

(@) The last person leaving the area shall check to ensure that all classified material
including classitied waste is stored in authorized shared access security containers and that all containers
have been locked and checked per procedures in the preceding paragraph. If the "checked by" column of
the SF 702 posted on or near the security container has not been completed, the last person out will
rotate the dial of the combination lock at least four times in one direction, check each drawer of the
container to ensure it is secured and complete the "check by" column. Following this, the security check
shall be documented using the SF 701 posted at or near the exit. Each item of the SF 701 will be initialed
indicating that each item has been completed.

g. The Contractor shall appoint an on-site worker to be the security point of contact responsible for
ensuring contractor security compliance with this agreement.
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SECURITY AGREEMENT
N68936-00-D-0022/TASK Order Number 0026 follow on to 0006

| agree to share security containers, in buildingf ] serial number): ] and buildingl: j

serial number("  Jand{__ Jroom[_ Jandbar codel_ Jlocated inside room[~ _Jand the
combination for Jroon{_  TJwith contractors with the following understanding:

The security containers are government property. As such the security of these containers must
remain the ultimate responsibility of a government employee.

Material stored in these containers for which | have sighed a receipt or have been assigned
responsibility remain my responsibility.

If a security violation occurs involving these containers or the documents stored therein and an
individual contractor is not found culpable for the violation. | may be held accountable and may be
subject to administrative or disciplinary sanctions, and criminal penalties. Administration and
disciplinary sanctions include, oral admonishments, letter of caution and requirements, written
reprimands, suspensions without pay, and removal.

All security violations will be immediately reported to the Department Security Coordinator. The
Department Security Coordinator is responsible for notifying the Information Security Division, Code
741000D/E and the Contractor Facility Security Officer (FSO). The FSO will be permitted access to
the work site to conduct the security violation investigation required by the NISPOM.

| agree to take the following secuwrity precautions in addition to any other security responsibilities |
may have been assigned:

I will ensure that all contractors have been properly instructed in security procedures prior to allowing
them to have access to these container(s).

At least once each week, | shall conduct a check of the document sign-out/sign-in logs to ensure that
they are being properly used. | shall challenge one or more contractors who are in possession of
classified material to prove that the material in their possession was signed-out. Violations will be
immediately reported to the Security Coordinator for appropriate action.

At least once each week, | shall conduct an end of the day security "double check” of the work space
to ensure that the work space and all security containers have been secured and that Standard
Forms 701 and 702 are being properly used and maintained.

I shall maintain a current listing of all documents filed in shared containers.

MARK R. NAZECK _

(TA) (Signature) (Date)
im Weeks Jr.

(Supervisor) (Signature) (Date)

MARGO DIDOMENICO

Department Security Coordinator (Signature) {Date)

(X(2)




SECTION G Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

AA:
AMOUNT:

FUNDING
ACRN: AA

AMOUNT:

FUNDING
ACRN: AA

AC:
AMOUNT:

FUNDING
ACRN: AA

1721506 Y1CF 253 HU265 0 068342 2D N68936
$100,000.00

JOB ORDER NO
C411DD729A00 (Exp. 30 Sep 04 )
REF Document #: NOOO1902WXCM3NA

1721319 J5VH 253 CM201 0 068342 2D 00806Q
$176,200.00

JOB ORDER NO
C411DCX29A00 (Exp. 31 Dec02)
REF Document #: N0O001902WXCM9QR

97X4930 NH2C 000 77777 0 068936 2F 000000
$114,000.00

JOB ORDER NO
A411DJ32MAOO (Exp. 31 Dec02)
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Funding Status:

Previous This action Current
Total amount funded $00.00 $390,200 $390,200
FAR 52.232-22 Limitations of Funds applies to this order as it applies to the basic contract. Of the total
estimated cost, only $390,200 has been allotted for use.

The Contractor is authorized to proceed with Phase 1 on 01 October 2002.

The Contractor shall not begin subsequent phases without written directions from the Contracting Officer.
The Contractor shall not exceed the estimated hours and estimated cost *Authorized to date.

The following is a summary of the phases and current status of the task order.

Estimated Cost Estimated Hours Period of Performance
Phase 1* $1,338,029.00 24,258.0 10/01/02 - 09/30/03
Phase 2 $1,322,999.00 24,258.0 10/01/03 - 09/30/04
Phase 3 $675,675.00 12,079.0 10/01/04 - 03/31/05
Option $128,632.00 2,426.0 To Be Determined
TOTAL TASK ORDER $3,465,335.00 63,021.0 10/01/02 - 03/31/05
Authorized to date* $1,338,029.00 24,258.0 10/01/02 - 09/30/03

*When a phase is authorized, the total hours for that phase is ADDED to any previous phase(s) to
calculate the current maximum hours authorized. The total cost authorized for that phase is ADDED to
any previous phase(s) to calculate the current maximum cost authorized.

Option for Increased Quantity -- Priced Line Item (Mar 1989)

The Government may increase the quantity of hours called for in the Schedule at the estimated cost
specified. The Contracting Officer may, by written notice to the Contractor, exercise the option for any
quantity, on multiple occasions, provided the total option quantity does not exceed 2,426.0 hours. Option
exercise may take place at any time during the period of performance of the task order. Delivery of added
hours shall continue at the same rate that effort is called for under the contract, unless the parties
otherwise agree.

(End of Clause)
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SECTION H Special Contract Requirements

POINTS OF CONTACT: All Government Points of Contact are available at http://www-eer-
rc.com

SECURITY CLASSIFICATION:
This TO may involve information up to the Security Classification of TOP SECRET. All
Contractor on-site personnel shall have at least a SECRET clearance.

Shared Access: The Contractor shall perform and adhere to the Security responsibilities defined
in Attachment A to this SOW.

NAVAL AIR WEAPONS STATION (NAWS) ACCESS:
Contractor access will be provided to the following NAWS, China Lake restricted areas:

N North Ranges
F Airfield Flight Line Area (incl. enclosed bldgs.)
M Michelson/Lauritsen Laboratories

The Contractor shall request access for each employee working on this TO to only those NAWS
restricted areas to which the employee requires regular access while working on this TO.
When a Contractor employee no longer requires regular access to a restricted area, the
Contractor shall request appropriate downgrade to that employee’s access privileges.

SAFETY:

Work under this Task Order may be performed in and around military aircraft. The Contractor
shall assure that his personnel have and use appropriate safety equipment and comply with
NAWCWD safety requirements. Where work is in the area of explosives, the Contractor is
responsible for assuring that personnel have the proper training, certifications, safety equipment,
and procedures.

GOVERNMENT-FURNISHED EQUIPMENT:
The Government will provide on-site Contractor employees access to all computer systems,
tools, equipment, and technical data required to accomplish TO tasking.

The Contractor shall request access authorization to Government computer systems for only
those employees actually needing such access for the performance of their duties in
support of this TO. The Contractor shall ensure that all Contractor employees granted
access to Government computer systems or equipment adhere to all related Government
security procedures. When a Contractor employee no longer requires access to a
Government computer system in support of this TO, the Contractor shall attempt to
verbally notify the applicable Government Computer Resources Access Data Manager,
and the Contractor shall send written notification within 2 days. If a Contractor
employee with access privileges to Government computer systems is transferred from
this TO or terminated, the Contractor shall immediately attempt to verbally notify the
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Government Computer Resources Access Data Manager, and the Contractor shall send
written notification within 2 days of the transfer/termination.

PURCHASED MATERIALS:
The Contractor may be required to purchase safety equipment (see SAFETY Section).

CONTRACTOR FURNISHED EQUIPMENT/MATERIALS/SUPPLIES:
The Contractor shall furnish all other materials/equipment/supplies as required to accomplish
efforts established by this SOW and performed within the Contractor’s off-Base facility.

TRAVEL:

Non-local, domestic and foreign, travel may be required to attend technical interchange
meetings, research technical data, support test events, and training (see SOW Sections 3.1, 3.1.1,
3.1.2, 3.2, & 3.4) and TRAINING Section (below). All travel shall be approved in advance by
the Technical Assistant (or Alternate), the Contracting Officer’s Representative (COR), and
Contracting Officer or designee.

TRAINING:

Advanced technical training of Contractor personnel may be required related to new technology
for emerging systems (see SOW Sect. 3.0). All training shall be approved in advance by the
Technical Assistant (or Alternate), the Contracting Officer’s Representative (COR), and
Contracting Officer or designee.

INSPECTION and ACCEPTANCE:
Inspection and acceptance of all deliverables will be accomplished Technical Assistant or
Alternate.




SECTION I Contract Clauses

SECTION J List of Documents, Exhibits and Other Attachments

ATTACHMENT TITLE DATE
(1) Task Order Evaluation Data 08/08/02
(Available in Hardcopy)
EXHIBIT TITLE DATE
(A) DD FORM 1423
Contract Data Requirements List 18 JUL 02
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Pwlcvepoﬂlnghwdmlovwl o is to average 110 hours per the time for
the data needed, and and ing the ot i Send gare

reducing this burden, to Dep of Defense,

g this burden uﬂmlta or any other
ions and Reports, 1215 Jefferson Davis Highway, Sulte 1204, Arington, VA. 22202
addresses.

g existing data sources, gathering and mnn-lning
of this of

blk 4: Tailor DID as follows: Format per contract CDRL A0OO! and as
modified by this TO SOW.

blk 5: TOSOW 3.1,
314, & 34.

3.1.1.1, 3.1.1.2, 3.1.1.6, 3.1.2, 3.1.3,

blk 9: Distribution Statement E: Distribution authorized to DoD
Components only (Proprietary Information) (10 July 2002). Other
requests shall be referred to the contract Contracting Officer (see
SOW ref. 2.2(am)).

blks 12 & 13: Due within 9 working days following the end of each
Contractor’s monthly accounting period.

blk 14: This product shall be delivered as an electronic file attachment
to an EMail message to the defined Addressees. Additionally, this
product shall be posted to the Contractor’s web site as required by
contract CDRL AQO1.

mwmmmdmmmw Wamm(omma) me DC 20503. Please DO NOT RETURN your form o either of these Send completed
form to the Govemment Issuing Contracting Officer for Contract/PR No. listed in
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001, WSISS TO 0026 B TDP ™ OTHER: MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
F/A-18 EOIR Avionics Integration & N68936-00-D-0022 EER Systems, Inc.
System Engineering _L
7. DATA TEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B001 CONTRACTOR’S PROGRESS, STATUS & Monthly Progress/Status Report
MANAGEMENT REPORT
[, AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80227 See Block 16 TA (see SOW Ref. 2.2(am))
7. DD 250 REQ :.EgLS'LSSATEMENT 10. FREQUENCY ;fjaa?sTESI (O)S FIRST 14, DISTRIBUTION
NO See Block 16 b. COPIES
mthly
8. APP CODE See Block 16 [ 11 ASOF DATE 13. DATE %f, gaassse'gxem a. ADDRESSEE oo Final
I ral
N/A N/A Reg. Repro.
SEE BLOCK 16

16. REMARKS TA (SOWref.22(am)) | 0 0 1
ATAs (SOW ref. 2.2(am)| 0 0 1
See SOW Reference 2.2(am) for all Government Points of Contact. | AO (SOW ref.2.2@am)) | © 0 1

see block 16

15, TOTAL=—— 00 3+

G. PREPARED BY

| I. APPROVED BY

| H. DATE

J. DATE
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Naval Air Warfare Center,
Weapons Division, Code 45C000D | 2002 JUL 10 % 2002 SEP 17

China Lake, CA 93555-6100
for ADRRB Chairperson

DD Form 1423-1, 1 Jun 9090

CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188
m:ummm oc o i is ” m-vm;i’muw ; mwt:ﬂm!or Toving wstriclons, setrors uung:mamummwmmmm

reducing this burden, to D of Detense, k Di for O and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arfinglon, VA. 22202-
4302, mconnovmuummww PWMWPW(OMIM) Washington, DG 20503. Please DO NOT RETURN your form to sither of these addresses. Send completed
torm to the Govemment Issuing Contracting Officer for Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001, WSISS TO 0026 B TDP ™ OTHER: NDTI
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
F/A-18 EOIR Avionics Integration & N68936-00-D-0022 EER Systems, Inc.
System Engineering _
1. DATA TEM NO. 3. TITLE OF DATA ITEM 3. SUBTILE
B002 TEST PLAN Flight & Engineering Test Plan
_ Subsections
2. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE . REQUIRING OFFICE
DI-NDTI-80566 | TO SOW 3.1.1.1 TA (see SOW Ref. 2.2(am))
7. DD 250 REQ %EgIUsIL SSATEMENT 10. FREQUENCY ; ﬁsag; g': FIRST 1, DISTRIBUTION
NO See Block 16 b. COPIES
asreq
8. APP CODE | See Block 16 | 11 AS OF DATE 13. DATE c;z W a. ADDRESSEE orat Final
ral
N/A N/A Reg. Repro.
SEE BLOCK 16
16. REMARKS see block 16 see | blk 16

See SOW Reference 2.2(am) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing

Customer Code standards (samples available from TA. See SOW

reference 2.2(am)).

blk 9: Distribution Statement D: Distribution authorized to the

Department of Defense and U.S. DoD contractors only (Critical

Technology) (10 July 2002). Other requests shall be referred to the

Task Order Technical Assistant (TA, see SOW ref. 2.2(am)).

blks 12 & 13: Delivery shall be in accordance with SOW Section

3.1.1.1.

blk 14: Submit electronic file only to the TA as an attachment to a

transmitting EMail.

Electronic format shall be negotiated between the TA and the

Contractor’s Task Leader (TL) prior to each delivery.




N68936-00-D-0022
0026
Page 25 of 33

15. TOTAL—> see | blk 16

G. PREPARED BY H. DATE . APPROVED BY J. DATE

Naval Air Warfare Center,
Weapons Division, Code 45C000D | 2002 JUL 10 % 2002 SEP 17

China Lake, CA 93555-6100
for ADRRB Chairperson

DD Form 1423-1, 1 Jun 9090

CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188
Public reporting burden for this of is to average 110 hours per the time for nlmmm glmedngnndmmﬁm
the data needed, and and the of Send oar .mwmmwsumwmumdm for
reducing this burden, to Dx of Defense, I Services, Operaﬁonsl\dﬁapoﬂsﬁﬁMMDavliﬂm Suite 1204, Arington, VA 22202-

4302, and to the Office of Management and Budget, PWRMPW(OMIBG) Wuhing'on DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed

form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001, WSISS TO 0026 B TDP ™ OTHER: NDTI

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
F/A-18 EOIR Avionics Integration & N68936-00-D-0022 EER Systems, Inc.
System Engineering
1. DATA [TEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B003 TEST PROCEDURE Developmental Test Procedures
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-NDTI-80603 I TO SOW 3.1.1.2 TA (see SOW Ref. 2.2(am))
7. DD 250 REQ %Egll% EEATEMENT 10. FREQUENCY 1s ﬁ Ba?;ssl gs FIRST 1, DISTRIBUTION
NO See Block 16 b. COPIES
asreq
8. APP CODE See Block 16 | 77 ASOF DATE 3. DATE %E sz:asssﬁgxsm a. ADDRESSEE et Final
N/A N/A Reg. Repro.
SEE BLOCK 16
16. REMARKS see block 16 see | blk 16

See SOW Reference 2.2(am) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing

Customer Code standards (samples available from TA. See SOW

reference 2.2(am)).

blk 9: Distribution Statement D: Distribution authorized to the

Department of Defense and U.S. DoD contractors only (Critical

Technology) (10 July 2002). Other requests shall be referred to the

Task Order Technical Assistant (TA, sece SOW ref. 2.2(am)).

blks 12 & 13: Delivery shall be in accordance with SOW Section

3.1.1.1.

blk 14: Submit electronic file only to the TA as an attachment to a

transmitting EMail.

Electronic format shall be negotiated between the TA and the

Contractor’s Task Leader (TL) prior to each delivery.
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Services, D for
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15. TOTAL™=g | sce 1 blk 16
"G, PREPARED BY H. DATE . APPROVED BY J. DATE
Naval Air Warfare Center,
Weapons Division, Code 45C000D | 2002 JUL 10 % 2002 SEP 17
China Lake, CA 93555-6100
for ADRRB Chairperson
DD Form 1423-1, 1 Jun 9090
CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188
Public reporting burden for this of is to average 110 hours per the time for existing data sources, gathering and maintaining
the data needed, the .d Send this buﬂion estimate or any other aspect of this of for

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Asdington, VA. 22202-
Reduction Prqect (0704-0186) Washington, DC 20603 Please DO NOT RETURN your form to either of these addresses. Send completed

, Bud'got Pnporwofk
form to the Government | Contracting Officer for Contract/PA No. Nsted in Block
A. CONTRACT LINE ITEM NO. B. EXHIBIT
0001, WSISS TO 0026 B TDP ™

C. CATEGORY:
OTHER: NDTI
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
F/A-18 EOIR Avionics Integration & N68936-00-D-0022 EER Systems, Inc.
System Engineeri
1. DATA [TEM NO. Z. TITLE OF DATA ITEM 3. SUBTITLE
B004 TEST PROCEDURE Integrated Test Procedure
3. AUTHORITY (Dala Acquisition Document No.) 5. CONTRAGT REFERENCE 6. REQUIRING OFFICE
DI-NDTI-80603 TO SOW 3.1.1.2 TA (see SOW Ref. 2.2(am))
7. 0D 250 REQ %Egm SEATEMENT 10. FREQUENCY 1st Bagsel g; FIRST 12, DISTRIBUTION
NO See Block 16 b. COPIES
asreq
8. APP CODE See Block 16 | 1+ A5 OF DATE 13. DATE %Z gaéssslgxsm a. ADDRESSEE oo Final
ra
N/A N/A Reg. Repro.
SEE BLOCK 16
16. REMARKS see block 16 see | blk 16

See SOW Reference 2.2(am) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing

Customer Code standards (samples available from TA. See SOW

reference 2.2(am)).

blk 9: Distribution Statement D: Distribution authorized to the

Department of Defense and U.S. DoD contractors only (Critical

Technology) (10 July 2002). Other requests shall be referred to the

Task Order Technical Assistant (TA, see SOW ref, 2.2(am)).

blks 12 & 13: Delivery shall be in accordance with SOW Section

3.1.1.1.

blk 14: Submit electronic file only to the TA as an attachment to a

transmitting EMail.

Electronic format shall be negotiated between the TA and the

Contractor’s Task Leader (TL) prior to each delivery.




N68936-00-D-0022
0026
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15. TOTAL'—> see | blk 16

he———— —— e — e
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE

Naval Air Warfare Center,
Weapons Division, Code 45C000D | 2002 JUL 10 % 2002 SEP 17

China Lake, CA 93555-6100
for ADRRB Chairperson

DD Form 1423-1, 1 Jun 9090

CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188
Public reporting burden for this of is to average 110 hours per the time for g existing dala sources, gathering and maintaining
the data needed, and and the of Send 0 t'usburden.ﬂknm or any other aspect of this of suggestions for
reducing this burden, to D of Defense, [ D for and Reports, 1215 Jefferson Davis Highway, Sulte 1204, Arlington, VA. 22202

4302, and 10 the Office of Management and Budget, PWWMPW(OTO‘-NOB) Washington, DCZOSOG Please DO NOT RETURN your form to either of these addresses. Send completed

form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001, WSISS TO 0026 B TDP ™ OTHER: MISC

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
F/A-18 EOIR Avionics Integration & N68936-00-D-0022 EER Systems, Inc.
‘ System Engineeri
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B00S TECHNICAL REPORT-STUDY/SERVICES Flight Test Cards
3. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. AEQUIRING OFFICE
DI-MISC-80508 TOSOW 3.1.14 TA (see SOW Ref. 2.2(am))
7. DD 250 REQ :.Eglus; SSATEMENT 0. FREQUENCY 1s %Bagsel 8: FIRST " DISTRIBUTION
NO See Block 16 b. COPIES
asreq
8. APP CODE | See Block 16 | 1- ASOF DATE 3. DATE csn:J W a. ADDRESSEE oran Final
ISSION ral
see blk 16 N/A Reg. Repro.
SEE BLOCK 16
16. REMARKS see block 16 see | blk 16

See SOW Reference 2.2(am) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing

Customer Code standards (samples available from TA. See SOW

reference 2.2(am)).

blk 8: F/A-18 flight event pilot approval required at test flight brief.

blk 9: Distribution Statement will be determined by the Government

prior to product delivery.

blks 12 & 13: Due not less than 2 hours prior to test flight brief.

blk 14: Distribution shall be in accordance with TO SOW

reference 2.2(k).
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15. TOTAL—; see | blk 16

mmeem— S
G. PREPARED BY H. DATE I. APPROVED BY J. DATE

Naval Air Warfare Center,
Weapons Division, Code 45C000D | 2002 JUL 10 % 2002 SEP 17

China Lake, CA 93555-6100
for ADRRB Chairperson

DD Form 1423-1, 1 Jun 9090

CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188
Pubtic reporting burden for this of is o average 110 hours per the time for mmm gathering and maintaining
the data needed, and and the of Send garding this burden estimate or any other aspect of this for
reducing this burden, to Dx of Defense, I Services, Di for O and Reports, 1215 Jefferson Davis Hlywﬂy Suite 1204, Minmon VA, 22202-

4302, and to the Office of Management and Budget, PapuvanimPrqea(WMIBa) Washington, DC 20503. Please DO NOT RETURN your fonm to either of these addresses. Send completed

form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001, WSISS TO 0026 B TDP ™ OTHER: MISC

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
F/A-18 EOIR Avionics Integration & N68936-00-D-0022 EER Systems, Inc.
System E
1. DATA MEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B006 TECHNICAL REPORT-STUDY/SERVICES Analysis Report
4. AUTHORITY (Data Acquisiion Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MISC-80508 TOSOW 3.1.15 & 3.1.6 TA (see SOW Ref. 2.2(am))

7. 0D 250 REQ %Egm SEATEMENT 10. FREQUENCY 1s ﬁa?‘?;ss‘ g; FIRST 2 DISTRIBUTION -

NO See Block 16 b. COPIES
asreq

8. APP CODE See Block 16 | 1" ASOF DATE 3. DATE %Z Bsa%ssﬁggsm a. ADDRESSEE ot Final

N/A N/A Reg. Repro.
SEE BLOCK 16
16. REMARKS see block 16 see | blk 16

See SOW Reference 2.2(am) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing

Customer Code standards (samples available from TA. See SOW

reference 2.2(am)).

blk 9: Distribution Statement D: Distribution authorized to the

Department of Defense and U.S. DoD contractors only (Critical

Technology) (10 July 2002). Other requests shall be referred to the

Task Order Technical Assistant (TA, see SOW ref. 2.2(am)).

blks 12 & 13: Submit in accordance with the schedule defined in the

work transmittal document.

blk 14: Submit electronic file only to the TA as an attachment to a
transmitting EMail.
Electronic format shall be negotiated between the TA and the
Contractor’s Task Leader (TL) prior to each delivery.




N68936-00-D-0022
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15. TOTAL-; see | blk 16

e s e .-
G. PREPARED BY H. DATE i. APPROVED BY J. DATE

Naval Air Warfare Center,
Weapons Division, Code 45C000D | 2002 JUL 10 % 2002 SEP 17

China Lake, CA 93555-6100
for ADRRB Chairperson

DD Form 1423-1, 1 Jun 9090

CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704-0188
Public reporting burden for this of is 10 average 110 hours per the time for ulﬁmmmwmmwrﬁm
the data needed, and and the of i Send wawmmnma other aspect of this o i suggestions for

reducing this burden, to D of Defense, ; Servi Di for deopom1215JdleumD¢qulghway Suite 1204, Arlington, VA, 22202-
4302, and to the Office of Management and Budget, Pwmmmpm(om—owe) Washington, DCZMOS Please DO NOT RETURN your form to either of these addresses. Send completed

tform to the Govemment Issuing Cont Officer for Contract/PR No. listed in Biock E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001, WSISS TO 0026 B TDP ™ OTHER: MISC

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
F/A-18 EOIR Avionics Integration & N68936-00-D-0022 EER Systems, Inc.
System Engineeri _
1. DATATEM NO. 2. TITLE OF DATA ITEM 3. SUBTILE
B007 TECHNICAL REPORT-STUDY/SERVICES Document Review/Recommendations
2. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MISC-80508 TOSOW 3.1.3 & 3.14 TA (see SOW Ref, 2.2(am))

7. DD 250 REQ %Egbslg SEATEMENT 10. FREQUENCY ; ﬁ BhDIlll\STSEI gz FIRST ” DISTRIBUTION _

NO See Block 16 b. COPIES

asreq

8. APP CODE See Block 16 |17 ASOF DATE 3. OATE c;z Bsafss%?gxem a. ADDRESSEE orat Final

N/A N/A Reg. Repro.

SEE BLOCK 16

16. REMARKS see block 16 see | blk 16

See SOW Reference 2.2(am) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing
Customer Code standards (samples available from TA. See SOW
reference 2.2(am)).

blk 9: Distribution Statement D: Distribution authorized to the
Department of Defense and U.S. DoD contractors only (Critical
Technology) (10 July 2002). Other requests shall be referred to the
Task Order Technical Assistant (TA, see SOW ref. 2.2(am)).

blks 12 & 13: Submit in accordance with the schedule defined in the
work transmittal document.

blk 14: Distribute as defined by the work transmittal document.




N68936-00-D-0022
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15. ToTAL"-; see | blk 16

prs— — M— ——
G. PREPARED BY H. DATE I. APPROVED BY J. DATE

Naval Air Warfare Center,
Weapons Division, Code 45C000D | 2002 JUL 10 % 2002 SEP 17

China Lake, CA 93555-6100
for ADRRB Chairperson

DD Form 1423-1, 1 Jun 9090

CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188
Pwlcnporﬂogb\ndmlormu of is Io-vnmgsﬂ-ahoumpev the time for eaxisting data sources, gathering and maintaining
the data needed, and and the o Send ﬂisb\nﬂmeﬂiﬂuﬂnmmymmdm of suggestions for
reducing this buvden to De of Defense, ; Services, Di for and Reports, 1215 Jefferson Davis Highway, Sulte 1204, Ardington, VA. 22202.
4302, and to the Office of Management and Budget, Pnporwo'k qu.d(omowa) ‘Washington, 0020503 Please DO NOT RETURN your form to either of thess addresses. Send completed
form to the Government i Contracting Officer for Contract/PR No. listed in Biock E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001, WSISS TO 0026 B TDP ™ OTHER: MCCR
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
F/A-18 EOIR Avionics Integration & N68936-00-D-0022 EER Systems, Inc.
System Engineeri
1. DATA ITEMNO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B00S COMPUTER SOFTWARE PRODUCT END Data Printouts and Plots
ITEMS
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MCCR-80700 TO SOW 3.1.6 TA (see SOW Ref. 2.2(am))

7. DD 250 REQ %Eglgl}; g;ATEMENT 10. FREQUENCY 1st Ba?sTgl 8; FIRST 14, DISTRIBUTION

NO See Block 16 b. COPIES

asreq

8. APP CODE See Block 16 | 11- ASOFDATE 13 DATE %ra gquss?ngNT a. ADDRESSEE orat Final

N/A N/A Reg. | Fepro.

SEE BLOCK 16

16. REMARKS TA (SOW ref. 2.2(am)) 0 0 1

See SOW Reference 2.2(am) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing

Customer Code standards (samples available from TA. See SOW

reference 2.2(am)).

blk 9: Distribution Statement D: Distribution authorized to the

Department of Defense and U.S. DoD contractors only (Critical

Technology) (10 July 2002). Other requests shall be referred to the

Task Order Technical Assistant (TA, see SOW ref. 2.2(am)).

blks 12 & 13: Submit concurrently with delivery of the related
CDRL B006 product.




N68936-00-D-0022
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Budget, Papomovk
Officer for Contract/PR No. listed in Block

15, TOTAL ™= 010 1
G, PREPARED BY H. DATE 1. APPROVED BY J. DATE
Naval Air Warfare Center,
Weapons Division, Code 45C000D | 2002 JUL 10 % 2002 SEP 17
China Lake, CA 93555-6100
for ADRRB Chairperson
DD Form 1423-1, 1 Jun 9090
CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188
Public reporting burden for this of is to average 110 hours per the time for oxunodlumus m-\dmm
the data needed, and the d Send _ g this burden estimate or any dh.r aspect of this
reducing this burden, to D of Defense, Operations and nopau.lzis.}dtmblvhmy SMIMMHWVAW
4302, and to the Office of Management and Reduction vqea(wm-owa)wum DC 20503. Please DO NOT RETURN your form to either of these addresses. Send compieted

4. AUTHORITY (Data Acquisition Document No.)

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001, WSISS TO 0026 B TDP ™ OTHER: MISC
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
F/A-18 EOIR Avionics Integration & N68936-00-D-0022 EER Systems, Inc.
System Engineeri o
T. DATATTEMNO. | 2. TITLE OF DATA /TEM 3. SUBTITLE
B009 TECHNICAL REPORT-STUDY/SERVICES Meeting Notes and Trip Report

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

See SOW Reference 2.2(am) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing
Customer Code standards (samples available from TA. See SOW
reference 2.2(am)).

blk 9: Distribution Statement D: Distribution authorized to the
Department of Defense and U.S. DoD contractors only (Critical
Technology) (10 July 2002). Other requests shall be referred to the
Task Order Technical Assistant (TA, see SOW ref. 2.2(am)).

blks 12 & 13: Submit not later than 5 working days after completion
of trip/meeting.

DI-MISC-80508 TO SOW 3.3 TA (see SOW Ref. 2.2(am))

7. DD 250 REQ %Eg:fl;ggATEMENT 10. FREQUENCY éﬁaa?sT; gNF FIRST 14, DISTRIBUTION

NO See Block 16 b GOPIES

asreq

8. APP CODE See Block 16 11. AS OF DATE [13. DATE CS)Z SxIBS%ElngNT a. ADDRESSEE oratt Final

N/A N/A Reg | Repro.

SEE BLOCK 16

16. REMARKS TA (SOW ref, 2.2(am)) 0 0 1




N68936-00-D-0022
0026
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15. Tom.—; 0 0 1

G. PREPARED BY H. DATE . APPROVED BY J. DATE

Naval Air Warfare Center,
Weapons Division, Code 45C000D | 2002 JUL 10 % 2002 SEP 17

China Lake, CA 93555-6100
for ADRRB Chairperson

DD Form 1423-1, 1 Jun 9090

CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188
Public reporting burden for this of [ tolvmﬂTN\unper the time for existing data sources, gathering and maintaining
the data needed, and and the of Send this burden estimate or any other aspect of this of for
reducing this burden, to D of Defense, } D for Operations and Reports, 1215 Jetterson Davis Highway, Suite 1204, Arlington, VA, 22202-
4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed
form to the Govemment Issuing Contracting Officer for Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001, WSISS TO 0026 B TDP ™ OTHER: NDTI
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
F/A-18 EOIR Avionics Integration & N68936-00-D-0022 EER Systems, Inc.
System Engineerin;
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
BOOA TEST / INSPECTION REPORT Test Readiness Report
4. AUTHORITY (Data Acquisition Document No.) [5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-NDTI-80809A TO SOW 3.1.1.7 & 3.1.1.8 TA (see SOW Ref. 2.2(am))
7. DD250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST
REQUIRED SUBMISSION 14, DISTRIBUTION
NO See Block 16 b. COPIES
asreq

%. APP CODE See Block 16 | 17 ASOF DATE [13. DATE %z msssselgxsm a. ADDRESSEE et Final

N/A N/A Reg. Repro.

SEE BLOCK 16

16. REMARKS TA (SOW ref. 2.2(am)) 0 0 1
See SOW Reference 2.2(am) for all Government Points of Contact.
blk 4: Tailor DID as follows: Format shall be consistent with existing

Customer Code standards (samples available from TA. See SOW

reference 2.2(am)).

blk 9: Distribution Statement D: Distribution authorized to the
Department of Defense and U.S. DoD contractors only (Critical
Technology) (10 July 2002). Other requests shall be referred to the
Task Order Technical Assistant (TA, see SOW ref. 2.2(am)).
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G. PREPARED BY
Naval Air Warfare Center,

0026
Page 33 of 33
15, TOTAL=— | 0 | 0 1
H. DATE . APPROVED BY J. DATE
Weapons Division, Code 45C000D | 2002 JUL 10 ;% 7%4—— 2002 SEP 17

China Lake, CA 93555-6100

for ADRRB Chairperson

DD Form 1423-1, 1 Jun 9090




